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Title of the project

Development of a Web Based Meeting Scheduler

Abstract of the project

This project is aimed at developing a scheduler for group meetings. This is a web-based tool. Any user can call for a meeting and send the detailed co-ordinates of the meeting (location, date, time etc)  to all invitees. This is useful for a small office, school or a department or for that matter any group who is interested to organise it effectively. Facility to book room and editing booked room are also available.

Keywords

Generic Technology keywords

Programming, Database, Software Engineering, Client/Server

Specific Technology keywords

Linux, Apache, C++, STL, Any Open Source Database, HTML

Project type keywords

Design, Implementation, Testing

Functional components of the project

Following are the requirements which can be used to derive functional components:

1. Facility to book conference bridge (Conference bridge is a phone) and editing reserved bridge.

2. Facility to see participants’ engagement diary.

3. Facility to invite participants over mail.

4. Facility to cancel the meeting ( one click to cancel all reservations )

5. Participants’ choice of getting reminder in pop-up window or mail.

6. Participants’ option for denying the invitation.

7. User need to register.

8. Administrator has privilege to edit user’s profile.

Steps to start-off the project

1. Administrative knowledge of Apache  web server

2. Knowledge of C++ Standard Template Library coming free with gcc compiler.

3. A similar tool is Outlook Express Calendar. Going through the functionalities of that will give a clear picture of what needs to be implemented and the purpose behind each of the component.

Requirements

Hardware requirements

	Number
	Description
	Alternatives (If available)

	1
	PC with minimum 40 gig hard disk and 256 MB RAM
	

	
	
	


Software requirements

	Number
	Description
	Alternatives (If available)

	1
	Linux ( Debian, Mandrake, Knoppix etc )
	

	2. 
	Apache Web Server
	

	3.
	Open Source Database
	

	4. 
	Gcc Compiler
	


Manpower requirements

3 persons working for 4-5 months

Milestones and Timelines

	Number
	Milestone Name
	Milestone Description
	Timeline 


	Remarks

Percentage work completed

	1. 
	Requirement Specification
	1. Collecting Requirements 
	Wk-01
	10%

	2.
	High Level Design
	1.Document detailing the design 

2. GUI snapshots

3. Requirement traceability matrix.

4. Design test cases for each requirement
	Wk -02
	15%

	3
	Detailed Design
	One Document in MS word detailing the following points 

1.List of design options, pros and cons of each option, which option is taken and the rational behind that.

2. Design details broken functionality wise.

3. List of class and the interfaces of that class.

4. File names. ( Have to follow standard naming convention )


	Wk -08
	30%

	4 
	Coding
	Code review
	Wk -13
	30%

	5
	Design Testing
	One document detailing the test cases, mapping of the test cases to the requirement ( already mentioned in HLD ), and status of each test case.
	Wk-17
	10%

	6
	Final Review
	Review of deliverables
	Wk-18
	5%


Guidelines and References

http://www.apache.org
http://www.mandrakelinux.com
Subscribe to http://www.sourcecodesworld.com/newsletter/ for Free projects every week.

